

IFB #2016-500 JOPLIN PUBLIC SAFETY T

BID OPENING: March 31, 2016; 11:30 AM CDST

CONTRACTOR	ADDENDA	BASE BID	ADD ALTERNATE #1
R E SMITH CONSTRUCTION COMPANY	1THRU 5	\$ 4,469,000.00	\$ 260,000.00
CROSSLAND CONSTRUCTION COMPANY	1 THRU 5	\$ 4,507,000.00	\$ 215,000.00
DALTON-KILLINGER CONSTRUCTION COMPANY **	1 THRU 5	\$ 4,642,100.00	\$ 217,200.00
** Dalton-Killinger Construction was DISQUALIFIED - DID NOT SUBMIT SUBCONTRACTORS LIST (
ARCHITECTS ESTIMATE OF PROBABLE COST		\$ 5,356,882.00	\$ 532,391.00

RAINING FACILITY

ADD ALTERNATE #2	DEDUCT ALTERNATE #3	ADD ALTERNATE #4	BASE BID PLUS ALT's 1,2,3 & 4	BID BOND
\$ 60,000.00	\$ -	No Bid	\$ 4,789,000.00	YES
\$ 53,000.00	\$ -	\$ 3,000.00	\$ 4,778,000.00	YES
\$ 60,000.00	\$ (123,000.00)	NO BID	\$ 4,796,300.00	YES

ON APRIL 1, 2016

\$ 52,314.00	\$ -	\$ 3,648.00	\$ 5,945,235.00	
--------------	------	-------------	-----------------	--